

View IFT /PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Rajdhani Unnayan Karttripakkha (RAJUK)	Procuring Entity Name :	Office of the Chief Engineer (Implementation)
Procuring Entity Code :	CE-01	Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	RAJUK/UAP/08	Tender/Proposal Status :	Re-Tendered
App ID :	90355	Tender/Proposal ID :	182856
Re-Tendered ID :	168193		

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Own Fund
Source of Funds :	Own fund		

Particular Information :

Project Code :	Chief Engr/Implementationart/Uttara Apment Project-04	Project Name :	Uttara Apment Project
Tender/Proposal Package No. and Description :	BW-A/UAP-01 Construction of Boundary Wall and 6 Nos. Entry Gate sorrounding Block A of Uttara Apartment Project RAJUK.Which consists of around 2700 rm of Boundary Wall 6 nos entry Gate including security houses having RCC Grade Beam Column Lintel Brick works Piling works Electrical works sanitary works etc.		
Category :	Electricity; Electricity, gas, nuclear energy and fuels, steam, hot water and other sources of energy; Site preparation work; Works for complete or part construction and civil engineering work; Construction work; Building completion work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work		
Scheduled Tender/Proposal Publication Date and Time :	04-Apr-2018 17:00	Tender/Proposal Document last selling / downloading Date and Time :	18-Apr-2018 15:00
Pre - Tender/Proposal meeting Start Date and Time :	05-Apr-2018 10:00	Pre - Tender/Proposal meeting End Date and Time :	12-Apr-2018 17:00
Tender/Proposal Closing Date and Time :	19-Apr-2018 15:00	Tender/Proposal Opening Date and Time :	19-Apr-2018 15:00
Last Date and Time for Tender/Proposal Security Submission :	19-Apr-2018 14:30		

Information for Tenderer/Consultant :

Eligibility of Tenderer :	As stated in TDS.
Brief Description of Works :	Construction of around 2700 rm Boundary Wall, 6 Nos. of security gate and 6 Nos. of 1(one) storied Building. Internal Sanitary works, Electrification works, Piling works Other ancillary works of Uttara Apartment Project, Sector-18, Block-A,Uttara, Dhaka.
Evaluation Type :	Lot wise
Document Available :	Package wise
Document Fees :	Package wise
Tender/Proposal Document Price (In BDT) :	2000
Mode of Payment :	Payment through Bank
Tender/Proposal Security Valid Up to :	14-Sep-2018
Tender/Proposal Valid Up to :	17-Aug-2018

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
01	Construction of around 2700 rm Boundary Wall, 6 nos entry Gate including security houses.	Urrara sector 18	3500000	03-May-2018	01-Nov-2018

Procuring Entity Details:

Name of Official Inviting Tender/Proposal :	Md. Anwar Hossain	Designation of Official Inviting Tender/Proposal :	Chief Engineer, Implementation
Address of Official Inviting Tender/Proposal :	Address : RAJUK Bhaban, RAJUK Avenue, Motijhil. City : Dhaka Thana : Motijhil District : Dhaka - 1000 Country : Bangladesh	Contact details of Official Inviting Tender/Proposal :	Phone No : 02-9559386 Fax No : 02-7162786

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOI's

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.



Documents



Save As PDF

Print