

View IFT /PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Rajdhani Unnayan Kartripakkha (RAJUK)	Procuring Entity Name :	Uttara 3rd Phase Project
Procuring Entity Code :		Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	U3P-01/2021-2022	Tender/Proposal Status :	Contract Awarded
App ID :	176799	Tender/Proposal ID :	595833

Key Information and Funding Information :			
Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Own Fund
Source of Funds :	Own fund		

Particular Information :			
Project Code :	5-3205-3111-UMT	Project Name :	Uttara Residential Model Town (3rd Phase)
Tender/Proposal Package No. and Description :	PD_U3P/1 Repair & Renovation Works of Lake Drive Road at Eastern Side of Lake 04 & 05 And Avenue-01 (Part), 03 (Part), 05 (Part), 06 & 07 (Part) of Uttara Residential Model Town (3rd Phase) Project.		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	08-Aug-2021 20:00	Tender/Proposal Document last selling / downloading Date and Time :	08-Sep-2021 15:00
Pre - Tender/Proposal meeting Start Date and Time :	09-Aug-2021 10:00	Pre - Tender/Proposal meeting End Date and Time :	19-Aug-2021 17:00
Tender/Proposal Closing Date and Time :	09-Sep-2021 15:00	Tender/Proposal Opening Date and Time :	09-Sep-2021 15:00
Last Date and Time for Tender/Proposal Security Submission :	09-Sep-2021 14:30		

Information for Tenderer/Consultant :	
Eligibility of Tenderer :	As per tender documents.
Brief Description of Works :	Repair & Renovation of bituminous road including surface pacca drain, CC block, Road marking etc of Uttara Residential Model Town (3rd phase) project.
Evaluation Type :	Lot wise
Document Available :	Package wise
Document Fees :	Package wise
Tender/Proposal Document Price (In BDT) :	3000
Mode of Payment :	Payment through Bank
Tender/Proposal Security Valid Up to :	05-Jan-2022
Tender/Proposal Valid Up to :	08-Dec-2021

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	Repair & Renovation Works of Lake Drive Road at Eastern Side of Lake 04 & 05 And Avenue-01 (Part), 03 (Part), 05 (Part), 06 & 07 (Part) of Uttara Residential Model Town (3rd Phase) Project.	Dhaka	3500000	03-Oct-2021	03-Apr-2022

Procuring Entity Details:			
Name of Official Inviting Tender/Proposal :	MD. HAFIZUL ISLAM	Designation of Official Inviting Tender/Proposal :	PD (Uttara 3rd Phase)
Address of Official Inviting Tender/Proposal :	Address : RAJUK Annex Building, 6th Floor. City : Dhaka Thana : Motijheel District : Dhaka - 1000 Country : Bangladesh	Contact details of Official Inviting Tender/Proposal :	Phone No : 02-9563605 Fax No :

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

